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1. This Office has a requirement for a mindsturized four-
band Collection Receiver covering the frequency spectrum from
Technical proposals for this receiver, designated
the CR-17, have been reviewed and evaluated by the Bagineering
Staff. Based om this review, and past experience with the
contractors,
is conaidered to be best qualified to do this work.

2. fask Order 1 be negotiated
with the under basic Contract
RD-161 to provide for this development. Attached with the con-
tractor's proposal is Requisition No. K3SB 59-632 indicating that
the allotment to be charged for this work is 9/7900-50-600. Funds
in the amount of $35,660 have been encumbered for this project.
Attachment A defines the deliverable items under this program,
vhile Attachment B lists the campeting bidders and their respective
cost quotations.

3+ The work to be performed under this task, cll reports,
and deliverable items are to be WCLASSIFILD,

Attachments:

l; Contractor's letter of proposal and price analysis
2) Attachment A
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; ATTACHMENT A"

|

| |

| DELIVERARLE TTEMS DESCRIPTION QUANTTTY |

. , ol |
Item 1 ’ CR«17 Collection Receiver complete 2 each

with essential operating accessoriea .
and comprehensive test data.

Item 2 Manufsoturing Drawings, cne set 2 each
reprofucihble

Item 3 Operating and Maintenance Manuals 15 each

Item b Mohthly Engineering Progress Reporte 5 each month

The contractor shall prepare and
forward to the contracting egency !
‘ monthly letter reports outlining f
principal experimsnts and results
| '  thereof, and including aiagrems,
curves, and sketches ap regquired for
cw&ty.

Item 5 Final Engineering Report 5 each

The finel engineering report sbhall
present & comprebensive enginsering
analysis of the design and developwent
of the CR-17. The report shall also
include the results of final test data.

Item 6 Recompendad Spare Parts List 2 each
The contractor will submit & Recommended

. Spare Parts List, including an itemized
| cost breskdown of the reccmmended parts.
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